Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

State of Utah DAVID G. BUXTON

Director

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

ADDENDUM NO. 2

Date: March 23, 2009

To: Broderick & Henderson Kent Henderson 801-225-4697
Cameron Construction Robert Reed 801-268-3678
Chad Husband Construction Dick Marshall 801-886-1784
Culp Construction Ross Barrell 801-485-4755
Veritas Dan Parkinson 801-572-5899
Wade Payne Construction Wade Payne 801-226-7772

From: Wayne Smith, Project Manager, DFCM

Reference: Building 5170 Renovation — Camp Williams

Utah National Guard
DFCM Project No. 08032470

Subject: Addendum No. 2

Pages Addendum Cover Sheet 1 page
Revised Project Schedule 1 page
Architect’s Addendum 3 pages
Total 5 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

2.1 SCHEDULE CHANGES: See revised project schedule. Bid Submittal and Sublist
Submittal dates and times are changed.

2.2 GENERAL ITEMS:  See attached Architect’s Addendum containing electrical specification
and drawing clarifications. Note 22 shown on the west side of the Mezzanine on Sheet AE 102
should be note 21.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management DFCM
MULTI-STEP PROJECT SCHEDULE - REVISED
PER ADDENDUM NO. 2 DATED MARCH 23, 2009
PROJECT NAME: BUILDING 5170 RENOVATION - CAMP WILLIAMS
UTAH NATIONAL GUARD - BLUFFDALE, UTAH
DFCM PROJECT NO. : 08032470
Event Day Date Time Place
Document Available, including | Wednesday | February 18, 2009 4:.00PM |DFCM
Plans and Specifications 4110 State Office Building
SLC, UT and DFCM web site*
Mandatory Pre-Submittal Monday February 23, 2009 9:00 AM 14112 State Office Building
Meeting SLC, UT
Last Day to Submit Questions Wednesday | February 25, 2009 4:00 PM  |Wayne Smith - DFCM
on Shortlisting (In Writing) E-mail wfsmith@utah.gov
Fax (801) 538-3267
/Addendum on Shortlisting Thursday | February 26, 2009 2:.00PM  |DFCM web site*
List of References, Statement of | Wednesday March 4, 2009 12:00 NOON DFCM
Qualifications, Project 4110 State Office Building
Management Plan, and SLC, UT
Termination/Debarment
Certification Due
Interviews by Selection Wednesday March 11, 2009 To Be
Committee (if necessary) Announced
Short-List Announced Thursday March 12, 2009

Notice: Only Short-Listed

Firms Will Be Allowed ToBidOn T

his Project

Mandatory Pre-Bid Site Visit Monday March 16, 2009 9:00 AM  Bldg 5170 - Camp Williams
Utah National Guard
17800 South Redwood Road
Riverton, UT

Last Day to Submit Questions Wednesday March 18, 2009 4:00 PM  |Wayne Smith - DFCM

(In Writing) E-mail wfsmith@utah.gov
Fax (801) 538-3267

Final Addendum Thursday March 19, 2009 2:00PM  |DFCM web site*

(exception for bid delays)

Prime Contractors Turn in Bid | Wednesday | March 25, 2009 3:00PM DFCM

and Bid Bond/Bid Opening in 4110 State Office Building

DFCM Conference Room SLC, UT

Subcontractors List Due Thursday March 26, 2009 3:00PM DFCM
4110 State Office Building
SLC, UT
Fax (801) 538-3677

Project Completion Date Thursday April 1, 2010

* DFCM’s web site address is http://dfcm.utah.qgov




Memorandum

SPECTRUI
ERNGINEERS
To: Jerry Aurich Telephone: (801) 521-8564
Company: EFT Architects Fax: (801) 355-2938
265 East 100 South, Suite 350
Salt Lake City, Utah 84111 Copies to: File
From: David Affleck Telephone: 801-401-8473
Job: Camp Williams BLDG 5170 Toll Free: 800-678-7077
Readiness Center
Re: Med. Voltage Memorandum Fax: 801-401-9473
Job Number: 20080419 E-mail: dla@spectrum-engineers.com
Date: March 20, 2009 Page: 1 of 1
DISTRIBUTED VIA:
| Pickup | Delivery | Mail/Express Mail | Express Shipping
v e-Mail [~ Enclosure [~ Fax [~ Other

In regards to Utah National Guard Camp Williams Building 5170 Readiness Center located in Bluffdale,

Utah.

1. For clarification, the medium voltage transformer shown on the project is to be provided by the
contractor and shall be 300 kVA and shall meet all the requirements of the specifications.

2. Contractor shall extend all medium voltage wiring to the pole and shall provide connection to the
primary at the pole. Primary connection shall consist of a new cross-arm on the pole below the
main primary line with pole makeup as required by the attached details.

We trust this is the information you require.

David Affleck, Spectrum Engineers

Spectrum Engineers, Inc.

Mechanical Engineering ¢ Electrical Engineering ¢ Technology Design ¢ Lighting Design ¢ Acoustical Engineering
Theater Design ¢ Fire Protection

SALT LAKE CITY PHOENIX ST. GEORGE

800-678-7077
Www.spectrum-engineers.com




ODETAIL NOTES
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UTNG Building 5170 12.5 KV SITE DISTRIBUTION EQUIPMENT LIST

MAJOR EQUIPMENT LIST

HARDWARE LIST

EQUIP. EQUIP.
NO. QTY. DESCRIPTION MANUFACTURER | CATALOG NO. NO. QTY. DESCRIPTION MANUFACTURER | CATALOG NO.
105 AS 15 kV Shielded Power Cable Termination Kit Joslyn JPT15J2-P12 11 AS 500 MCM bare, stranded, copper conductor Anixter 1B-50037
REQ'D Polymer REQ'D
115 AS Hot Line Stirrup Connector, Contractor to Anderson AHF-500-B2 13 AS Two Hole Bi-Metallic Transition Plate Anderson TP-B2
REQ'D select based on type of OH conductor Aluminum REQ'D
125 AS Crossarm 3 5/8" x 4 5/8" x 10’ TBD AS PER SPEC 15 AS 15 kV Shielded Power Cable, Type MV-105, TBD AS PER SPEC
REQ'D REQ'D #2 AWG, 133% insulation, 1/3 Concentric Neutral
130 AS 9KV MCOV, DISTRIBUTION CLASS, HEAVY COOPER UHS0905-0A2A- 16 AS Bronze Parallel Connector #6 AWG Solid - 4/0 Str. Main Anderson ST-4
REQ'D DUTY, RISER POLE, SURGE ARRESTER -0A1A REQ'D to #6 AWG Solid - 4/0 Str.Tap
100 AS 200 A FUSED CUTOUT SURGE ARRESTER COOPER S4B2P2A005C0A 17 AS Thimble Eye Nut and Bolt 3/8" by required length
REQ'D COMBINATION, ULTRASIL INSULATOR REQ'D with washer, nut and lockwasher
140 AS FUSE FOR CUTOUT LAPP AS PER SPEC 18 AS Guy Wire, 7 strand, galvanized steel, 3/8"
REQ'D REQ'D
NOTES: 1) ph = PHASE  spst = Single Pole Single Throw TBD = To Be Determined by Contractor based on equipment requirements and as per the specifications.

2] Different manufacturer's equipment may be substituted, subject to Engineer's wtitten approval, obtained during the submittal process.
3) All_equipment is "or equal”.

P:\2008\20080419\1Drawings\Schedule\16Electrical\19-12kvEquip 12KVEQUIP
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